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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN TULARE
COUNTY IN VISALIA FROM 0.6 MILE WEST OF ROAD 80 OVERCROSSING TO ROAD 80 OVERCROSSING
AND FROM AKERS STREET UNDERCROSSING TO 0.2 MILE EAST OF COUNTY CENTER DRIVE
OVERCROSSING to revise the project plans, the Notice to Bidders and Special Provisions, and the Bid book.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared
in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, October 26, 2016.

Project plan sheets 8, 9, 47, 48, 64, 65, 74, 75, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100, 101, 102, 104, 105,
106, 107, 108, and 109 are replaced and attached for substitution for the like-numbered sheets.

Project plan sheet 89A is added and attached for addition to the project plans.
Project plan sheets 89 and 103 are deleted.

In the Notice to Bidders and Special Provisions, in the Registered Persons signature and seal sheet, the signature
and seal sheet is replaced as attached.

In the Bid book, in the "Bid Item List,"” Items 6, 17, 31, 40, 60, 73, and 74 are replaced.
In the Bid book, in the "Bid Item List," ltems 81 and 82 are added.

In the Bid book, in the "Bid Item List,"” Items 44 and 80 are deleted.

To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website.
http://www.dot.ca.gov/hg/esc/oe/electronic_bidding/electronic_bidding.html

Inform subcontractors and suppliers as necessary.

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California’s economy and livability”
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This addendum, EBS addendum file and attachments are available for the Contractors’ download on the Web
site:

http://www.dot.ca.gov/hg/esc/oel/project_ads_addenda/06/06-0R0504
If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements
of this letter before submitting your bid.

Sincerely,

oo T

SHARRI BENDER EHLERT
District Director
District 6 Central Region

Attachments

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California’s economy and livability”



CONTRACT NO. 06-0R0504

The special provisions contained herein
have been prepared by or under the
direction of the following Registered

Persons.
ELECTRICAL
JOSE LUIS
% i /? @ BENAVIDES
REGISTERED ELECTRICAL ENGINEER . 62071

06/30/2018
Xp, ——

CONTRACT NO. 06-0R0504
REPLACED PER ADDENDUM NO. 1 DATED OCTOBER 13, 2016



BID ITEM LIST

06-0R0504
Item Item Item Description Unit of Estimated Unit Price Item Total
No. Code Measure | Quantity
1 070030 |LEAD COMPLIANCE PLAN LS LUMP SUM | LUMP SUM
2 120090 | CONSTRUCTION AREA SIGNS LS LUMP SUM [ LUMP SUM
3 120100 | TRAFFIC CONTROL SYSTEM LS LUMP SUM [ LUMP SUM
4 128652 | PORTABLE CHANGEABLE MESSAGE LS LUMP SUM | LUMP SUM
SIGN (LS)
5 129000 | TEMPORARY RAILING (TYPE K) LF 2,320
6 129100 | TEMPORARY CRASH CUSHION MODULE | EA 21
7 032082 | TEMPORARY ALTERNATIVE CRASH EA 1
CUSHION SYSTEM
8 130100 | JOB SITE MANAGEMENT LS LUMP SUM [ LUMP SUM
9 130200 | PREPARE WATER POLLUTION CONTROL (LS LUMP SUM [ LUMP SUM
PROGRAM
10 130620 | TEMPORARY DRAINAGE INLET EA 23
PROTECTION
11 130640 | TEMPORARY FIBER ROLL LF 10,900
12 130680 | TEMPORARY SILT FENCE LF 270
13 130710 | TEMPORARY CONSTRUCTION EA 4
ENTRANCE
14 130730 | STREET SWEEPING LS LUMP SUM | LUMP SUM
15 130900 | TEMPORARY CONCRETE WASHOUT LS LUMP SUM [ LUMP SUM
16 141000 | TEMPORARY FENCE (TYPE ESA) LF 2,620
17 141120 | TREATED WOOD WASTE LB 44,000
18 150204 | ABANDON CULVERT (LF) LF 69
19 150661 | REMOVE GUARDRAIL LF 4,010
20 150685 | REMOVE IRRIGATION FACILITY LS LUMP SUM [ LUMP SUM
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BID ITEM LIST

06-0R0504
Item Item Item Description Unit of Estimated Unit Price Item Total
No. Code Measure | Quantity
21 150742 | REMOVE ROADSIDE SIGN EA 4
22 150771 | REMOVE ASPHALT CONCRETE DIKE LF 18
23 150809 | REMOVE CULVERT (LF) LF 3
24 151296 | SALVAGE GUARDRAIL LF 1,090
25 153221 | REMOVE CONCRETE BARRIER LF 51
26 153248 | REMOVE CONCRETE (MISCELLANEOUS) | SQFT 4,320
(SQFT)
27 155003 | CAP INLET EA 2
28 156590 | REMOVE CRASH CUSHION (SAND EA 2
FILLED)
29 160102 | CLEARING AND GRUBBING (LS) LS LUMP SUM [ LUMP SUM
30 190101 | ROADWAY EXCAVATION CcY 770
31 194001 | DITCH EXCAVATION CcY 2.7
32 198010 | IMPORTED BORROW (CY) (0 210
33 206400 | CHECK AND TEST EXISTING IRRIGATION | LS LUMP SUM | LUMP SUM
FACILITIES
34 206402 | OPERATE EXISTING IRRIGATION LS LUMP SUM [ LUMP SUM
FACILITIES
35 206560 | CONTROL AND NEUTRAL CONDUCTORS | LS LUMP SUM [ LUMP SUM
36 208588 | 3" GATE VALVE EA 1
37(F) 208607 |3" PLASTIC PIPE (CLASS 315) (SUPPLY LF 200
LINE)
38 208738 | 8" CORRUGATED HIGH DENSITY LF 90
POLYETHYLENE PIPE CONDUIT
39 260203 | CLASS 2 AGGREGATE BASE (CY) CcYy 300
40 390132 [ HOT MIX ASPHALT (TYPE A) TON 2,850

4

REPLACED PER ADDENDUM NO. 1 DATED OCTOBER 13, 2016




BID ITEM LIST

06-0R0504
Item Item Item Description Unit of Estimated Unit Price Item Total
No. Code Measure | Quantity
41 394074 | PLACE HOT MIX ASPHALT DIKE (TYPEC) |LF 18
42 397005 [ TACK COAT TON 25
43 498052 [ 60" CAST-IN-DRILLED-HOLE CONCRETE | LF 26
PILE (SIGN FOUNDATION)
44 BLANK
45(F) |560218 | FURNISH SIGN STRUCTURE (TRUSS) LB 14,644
46(F) |560219 |INSTALL SIGN STRUCTURE (TRUSS) LB 14,644
47(F) |562002 | METAL (BARRIER MOUNTED SIGN) LB 160
48 566012 [ ROADSIDE SIGN - TWO POST EA 2
49 032083 [ FURNISH SINGLE SHEET ALUMINUM SQFT 110
SIGN (0.080"-FRAMED) FOR
RETRORFEFEI ECTIVE SHEFTING (TYPFE XI)
50 032084 | RETROREFLECTIVE SHEETING (TYPE XI) [ SQFT 110
51 650014 | 18" REINFORCED CONCRETE PIPE LF 140
52 032085 | JACKED 18" WELDED STEEL PIPE (0.50" |LF 58
THICK)
53 705204 | 18" CONCRETE FLARED END SECTION EA 1
54 723080 | ROCK SLOPE PROTECTION (60 LB, CcY 35
CLASS II, METHOD B) (CY)
55 729011 | ROCK SLOPE PROTECTION FABRIC SQYD 16
(CLASS 8)
56 730040 | MINOR CONCRETE (GUTTER) (LF) LF 130
57(F) | 750001 | MISCELLANEOUS IRON AND STEEL LB 1,348
58 832006 | MIDWEST GUARDRAIL SYSTEM (STEEL LF 180
POST)
59 832017 | MIDWEST GUARDRAIL SYSTEM (8' POST) |LF 2,030
60 832070 [ VEGETATION CONTROL (MINOR SQYD 5,260

CONCRETE)
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BID ITEM LIST

06-0R0504
Item Item Item Description Unit of Estimated Unit Price Item Total
No. Code Measure | Quantity
61 032086 | ALTERNATIVE HIGH TENSION CABLE EA 10
BARRIER TERMINAL
62 032087 [ ALTERNATIVE HIGH TENSION CABLE LF 9,140
BARRIER
63 833072 | WILDLIFE PASSAGE WAY (TYPE S) EA 22
64 839219 | DOUBLE MIDWEST GUARDRAIL SYSTEM |LF 100
(STEEL POST)
65 839543 [ TRANSITION RAILING (TYPE WB-31) EA 5
66 839561 [ RAIL TENSIONING ASSEMBLY EA 1
67 839581 | END ANCHOR ASSEMBLY (TYPE SFT) EA 6
68 839585 [ ALTERNATIVE FLARED TERMINAL EA 7
SYSTEM
69 032088 [ ALTERNATIVE CRASH CUSHION SYSTEM | EA 1
(TYPE A)
70 032089 | ALTERNATIVE CRASH CUSHION SYSTEM [ EA 2
(TYPE B)
71 839699 | CONCRETE BARRIER (TYPE 60P) LF 12
72 839700 | CONCRETE BARRIER (TYPE 60F) LF 370
73 839701 | CONCRETE BARRIER (TYPE 60) LF 2,770
74 032090 [ CONCRETE BARRIER (TRANSITION) LF 87
75 840504 | 4" THERMOPLASTIC TRAFFIC STRIPE LF 5,980
76 860090 [ MAINTAINING EXISTING TRAFFIC LS LUMP SUM | LUMP SUM
MANAGEMENT SYSTEM ELEMENTS
DURING CONSTRUCTION
77 870600 | TRAFFIC MONITORING STATION SYSTEM | LS LUMP SUM | LUMP SUM
78 871200 | CHANGEABLE MESSAGE SIGN SYSTEM [LS LUMP SUM | LUMP SUM
79 872130 [ MODIFYING EXISTING ELECTRICAL LS LUMP SUM | LUMP SUM
SYSTEM
80 BLANK
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BID ITEM LIST

06-0R0504
Item Item Item Description Unit of Estimated Unit Price Item Total
No. Code Measure | Quantity
81(F) |510094 | STRUCTURAL CONCRETE, DRAINAGE CcY 4.8
INLET
82 999990 | MOBILIZATION LS LUMP SUM [ LUMP SUM
TOTAL BID: $
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